


| | |
|----|--|
| 1 | TITLE SHEET |
| 2 | INDEX SHEET |
| 3 | TYPICAL SECTIONS AND DETAILS |
| 4 | ALLEY 104 - STA. 10+00 TO STA. 14+00 |
| 5 | ALLEY 104 - STA. 14+00 TO STA. 16+40 |
| 6 | ALLEY 105-A - STA. 10+00 TO STA. 14+00 |
| 7 | ALLEY 105-A - STA. 14+00 TO STA. 16+40 |
| 8 | ALLEY 106-A - STA. 10+00 TO STA. 14+00 |
| 9 | ALLEY 106-A - STA. 14+00 TO STA. 16+40 |
| 10 | ALLEY 107-A - STA. 10+00 TO STA. 14+00 |
| 11 | ALLEY 107-A - STA. 14+00 TO STA. 16+40 |
| 12 | ALLEY 108-B - STA. 10+00 TO STA. 13+50 |
| 13 | ALLEY 108-A - STA. 13+50 TO STA. 17+00 |
| 14 | ALLEY 108-A - STA. 17+00 TO STA. 20+34 |
| 15 | ALLEY 115 - STA. 10+23 TO STA. 13+45 |
| 16 | ALLEY 116-A - STA. 10+00 TO STA. 13+00 |
| 17 | ALLEY 121 - STA. 10+17 TO STA. 12+00 |
| 18 | ALLEY 121 - STA. 12+00 TO STA. 15+36 |
| 19 | ALLEY 122 - STA. 10+00 TO STA. 12+40 |
| 20 | ALLEY 123 - STA. 10+00 TO STA. 14+05 |
| 21 | ALLEY 126 - STA. 10+68 TO STA. 13+50 |
| 22 | ALLEY 126 - STA. 13+50 TO STA. 17+50 |
| 23 | ALLEY 126 - STA. 17+50 TO STA. 20+50 |
| 24 | ALLEY 126 - STA. 20+50 TO STA. 22+81 |
| 25 | ALLEY 127-B - STA. 12+98 TO STA. 16+00 |
| 26 | ALLEY 127-A - STA. 16+00 TO STA. 20+50 |
| 27 | ALLEY 127-A - STA. 20+50 TO STA. 22+80 |
| 28 | ALLEY 129 - STA. 10+00 TO STA. 12+50 |
| 29 | ALLEY 129 - STA. 12+50 TO STA. 15+15 |
| 30 | ALLEY 109-B - STA. 10+00 TO STA. 14+50 |
| 31 | ALLEY 109-B - STA. 14+50 TO STA. 19+25 |
| 32 | ALLEY 109-A - STA. 19+25 TO STA. 23+93 |
| 33 | ALLEY 110-B - STA. 10+00 TO STA. 14+75 |
| 34 | ALLEY 110-A - STA. 14+75 TO STA. 19+00 |
| 35 | ALLEY 110-A - STA. 19+00 TO STA. 23+03 |
| 36 | ALLEY 111-C - STA. 10+00 TO STA. 14+75 |
| 37 | ALLEY 111-B - STA. 14+75 TO STA. 19+00 |
| 38 | ALLEY 111-A - STA. 19+00 TO STA. 23+00 |
| 39 | ALLEY 111-A - STA. 23+00 TO STA. 25+78 |
| 40 | ALLEY 112-C - STA. 10+00 TO STA. 14+00 |
| 41 | ALLEY 112-B - STA. 14+00 TO STA. 18+00 |
| 42 | ALLEY 112-A - STA. 18+00 TO STA. 22+50 |
| 43 | ALLEY 112-A - STA. 22+50 TO STA. 25+90 |
| 44 | ALLEY 113-C - STA. 10+00 TO STA. 14+50 |
| 45 | ALLEY 113-B - STA. 14+50 TO STA. 19+00 |
| 46 | ALLEY 113-A - STA. 19+00 TO STA. 23+50 |
| 47 | ALLEY 113-A - STA. 23+50 TO STA. 25+88 |
| 48 | ALLEY 118-A - STA. 10+00 TO STA. 12+50 |
| 49 | ALLEY 118-B - STA. 12+50 TO STA. 16+42 |
| 50 | ALLEY 118-C - STA. 10+00 TO STA. 13+30 |
| 51 | 15TH STREET - STA. 10+00 TO STA. 17+30 |
| 52 | 15TH STREET - STA. 17+30 TO STA. 26+00 |
| 53 | 15TH STREET - STA. 26+00 TO STA. 33+50 |
| 54 | 15TH STREET - STA. 33+50 TO STA. 36+50 |
| 55 | IRVINE AVENUE - STA. 10+00 TO STA. 14+50 |
| 56 | CLIFF DRIVE - STA. 10+00 TO STA. 12+50 |



LEGEND

[X] SHEET NUMBER OF ASSOCIATED ALLEY PLAN

(X) PHASE NUMBER (SEE SCHEDULE BELOW)

- | | | | |
|--------------------|--|-------------------|-------------------------------|
| [Orange Box] | PHASE 1 - SIDEWALK CONSTRUCTION: 07/27/17-08/31/17 | [Green Box] | PHASE 10: 12/11/17 - 12/15/17 |
| [Red Box] | PHASE 2: 09/11/17 - 09/15/17 | [Blue Box] | PHASE 11: 12/18/17 - 12/22/17 |
| [Purple Box] | PHASE 3: 09/18/17 - 09/22/17 | [Dark Green Box] | PHASE 12: 01/08/18 - 01/12/18 |
| [Light Green Box] | PHASE 4: 10/23/17 - 10/27/17 | [Purple Box] | PHASE 13: 01/15/18 - 01/19/18 |
| [Yellow-Green Box] | PHASE 5: 10/30/17 - 11/03/17 | [Pink Box] | PHASE 14: 01/22/18 - 01/26/18 |
| [Yellow Box] | PHASE 6: 11/06/17 - 11/10/17 | [Yellow Box] | PHASE 15: 02/05/18 - 02/11/18 |
| [Light Yellow Box] | PHASE 7: 11/13/17 - 11/17/17 | [Light Green Box] | PHASE 16: 02/12/18 - 02/18/18 |
| [Cyan Box] | PHASE 8: 11/27/17 - 12/01/17 | [Light Blue Box] | PHASE 17: 02/19/18 - 02/25/18 |
| [Dark Cyan Box] | PHASE 9: 12/04/17 - 12/08/17 | | |

NOTES:

- SCHEDULE IS SUBJECT TO CHANGE DUE TO WEATHER
- EACH PHASE SHALL BE COMPLETED AND OPEN TO THE PUBLIC PRIOR TO WORKING ON THE NEXT PHASE.

If you want to replace your existing concrete driveway at the same time with the alley reconstruction at \$6.50/SF. Please send an email to Frank Tran at FTran@NewportBeachCA.gov

For up-to-date construction schedule, please visit:
www.NewportBeachCA.gov/alleys
 REV. 09/29/2017



PUBLIC WORKS DEPARTMENT
NEWPORT HEIGHTS ALLEY REPLACEMENT
 C-7028-3
CONSTRUCTION PHASING PLAN