SHEET INDEX

TITLE SHEET
INDEX SHEET

TYPICAL SECTIONS AND DETAILS
ALLEY 104 - STA. 10+00 TO STA. 14+00
ALLEY 104 - STA. 14+00 TO STA. 16+40
ALLEY 105-A - STA. 10+00 TO STA. 14+00
ALLEY 105-A - STA. 14+00 TO STA. 16+40
ALLEY 106-A - STA. 10+00 TO STA. 14+00
ALLEY 106-A - STA. 14+00 TO STA. 16+40
ALLEY 107-A - STA. 10+00 TO STA. 14+00
ALLEY 107-A - STA. 14+00 TO STA 16+40
ALLEY 108-B - STA. 10+00 TO STA. 13+50
lﬁ ALLEY 108-A - STA. 13+50 TO STA. 17400
l ALLEY 108-A - STA. 17+00 TO STA.20+34
- —— == ALLEY 115 - STA. 10+23 TO STA. 13+45
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ALLEY 116-A - STA. 10+00 TO STA. 13+00
ALLEY 121 - STA. 10+17 TO STA. 12+00
T A A A — ALLEY 121 - STA. 12+00 TO STA. 15+36
ALLEY 122 - STA. 10+00 TO STA. 12+40
ALLEY 123 - STA. 10+00 TO STA. 14+05

| ALLEY 126 - STA. 10+68 TO STA. 13+50

| ALLEY 126 - STA. 13+50 TO STA. 17+50

I ALLEY 126 - STA. 17+50 TO STA. 20+50

I ALLEY 126 - STA. 20+50 TO STA. 22+81

| ALLEY 127-B - STA. 12+98 TO STA. 16+00
I g - ALLEY 127-A - STA. 16+00 TO STA. 20+50
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ALLEY 116

ALLEY 127-A - STA. 20+50 TO STA. 22+80
ALLEY 129 - STA. 10+00 TO STA. 12+50
ALLEY 129 - STA. 12+50 TO STA. 15+15

ALLEY 109-B - STA. 10+00 TO STA. 14+50
ALLEY 109-B - STA. 14+50 TO STA. 19+25
ALLEY 109-A - STA. 19+25 TO STA. 23+93
ALLEY 110-B - STA. 10+00 TO STA. 14+75
ALLEY 110-A - STA. 14+75 TO STA. 19+00
ALLEY 110-A - STA. 19+00 TO STA. 23+03
ALLEY 111-C - STA. 10+00 TO STA. 14+75
ALLEY 111-B - STA. 14+75 TO STA. 19+00
ALLEY 111-A - STA. 19+00 TO STA. 23+00
ALLEY 111-A - STA. 23+00 TO STA. 25+78
P ALLEY 112-C - STA. 10+00 TO STA. 14+00
~ - Q\NP& - ALLEY 112-B - STA. 14+00 TO STA. 18+00
ALLEY 112-A - STA. 18+00 TO STA. 22+50

ALLEY 112-A - STA. 22+50 TO STA. 25+90
ALLEY 113-C - STA. 10+00 TO STA. 14+50
D . \\ A\ | ) - ALLEY 113-B - STA. 14+50 TO STA. 19+00
@ o o \ - | P ALLEY 113-A - STA. 19+00 TO STA. 23+50
A > S LEGEND  [X]SHEET NUMBER OF ASSOCIATED ALLEY PLAN ALLEVIS-A-STA 25790 TO STA. 25168
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If you want to replace your existing concrete driveway at the ALLEYTTE-A - STA. 10+00 TO STA. 12450
%] ALLEY 118-B - STA. 12+50 TO STA. 16+42

@ PHASE NUMBER (SEE SCHEDULE BELOW) same time with the alley reconstruction at $10.00/SF. Please ALLEY 118.C.. STA. 10400 TO STA. 13430
send an email to Frank Tran at FTran@NewportBeachCA.gov 15TH STREET - STA. 10400 TO STA. 17+30

15TH STREET - STA. 17+30 TO STA. 26+00

/ / ' MASE- 10 124 1T 12T For up-to-date construction schedule, please visit: 15TH STREET - STA. 26400 TO STA. 33+50
Y/ R — P A SR80/ T80/ 54T | www.NewportBeachCA.gov/alleys 15TH STREET - STA. 33+50 TO STA. 36+50

Iy B HASE-3—09M4017—09/25147 St R S iR R IRVINE AVENUE - STA. 10+00 TO STA. 14+50
/ REV. 01/04/2018
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CLIFF DRIVE - STA. 10+00 TO STA. 12+50
B B B J PHASE 12: 01/15/18 - 01/26/18 ; ;

- _ ] NOTES:
4 . - PHASE 13: 01/29/18 - 02/09/18 "5 HEDULE IS SUBJECT TO CHANGE DUE TO WEATHER

—— St r—+0F | I B | PHASE 14: 02/12/18 - 02/23/18 - EACH PHASE SHALL BE COMPLETED AND OPEN TO THE PUBLIC
P A T PHASE 15: 02/26/18 - 03/09/18 PRIOR TO WORKING ON THE NEXT PHASE.

_— ———paSEg—ttamar—tmosar | ] | | PHASE 16: 03/12/18 - 03/23/18

- o A GOt PO T OB PHASE 17: 03/26/18 - 04/06/18 PUBLIC WORKS DEPARTMENT
- T NEWPORT HEIGHTS ALLEY REPLACEMENT

C-7028-3
F: \Users\PBW\Shared\CADD\Engineering\ALLEYS\A5166S Newport Heights Alleys\A—5166—S—ALLEY—CONST—PHASING.dwg 01/04/18 — 2:40pm Ftran CO N ST R U CTI O N P HAS I N G P LAN




